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PROPERTY:

RESTORE PRIVATESTAKING REQUIREMENTS:

SURVEYOR

DESIGNER

STAKED

NOT NEEDED YES NO

 

 

  

 

ELECTRIC WORK REQUEST

TYPE OF WORK:

  

  

  

 

  
 

  

 

 
  

 
  

  

 

  
 

  

 

 
  

 
  

  

 

  

 

 

 

 
 

 
 

 
 

 
 

 

  

 

 
  

 
  

  

 

   

  

 

 
  

 
  

  

 

  

  

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

  

 

  

  

  

 

  
 

  

 

 
  

 
  

  

 

  
 

  

 

 
  

 
  

  

 

  

 

 

 

 
 

 
 

 
 

 
 

 

  

 

 
  

 
  

  

 

   

  

 

 
  

 
  

 

 

 

CGS#:

IO #:

CELL #:

Q:4
1T-R-S - 

PROPOSED FEEDER:

EXISTING FEEDER:

OPERATING MAPS:

PROJECT ID:

OFFICE #:

E-MAIL:

PREPARED BY:

PROJECT LOCATION:

CUST/PROJ NAME:

      C       T       V:  
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FC_2025_FT_Z6683

262-806-9174

                                                                                                    

Tamunoimi.FeniboOpusunju@we-energies.com

3528-7664-04

X

  X  

 

 CABLE REPLACEMENT

CONVERSION      kV to      kV

X FEEDER CUT

 PAVING RELOCATION  

 

REBUILD

X

 

X

 

NO NEW EASEMENTS REQUIRED

 

W5289 JOE TURLEY WAY

TAMUNOIMI FENIBO OPUSUNJU (K)

857-274-7697

51256WS-FDRCUT

OTHER                                                                                      

THIS IS A JUMPP PROJECT        THIS IS NOT A JUMPP PROJECT

TO STAKE C/L AND MARK WIDTH OF EASEMENT ON STAKE.

ROW TO OBTAIN EASEMENT / ADD EASEMENT.  SURVEYOR

ROW TO CONTACT CST/DESIGNER FOR EASEMENT REQ'S.

 

 X

Z6683 JEFFERSON SS

Z6683 JEFFERSON SS

AZTALAN

                              T7N R14E Sec. 26 SE

EROSION CONTROL NOTES

AT&T

N/A

N/A

N/A

N/A N/A

EMAIL 

       , CELL # PHONE # 

CONSTRUCTION CONTACT: 

PROJECT #: 

JU COMPANY 

TIME WARNER

N/A

N/A

N/A

N/A N/A

EMAIL 

       , CELL # PHONE # 

CONSTRUCTION CONTACT: 

PROJECT #: 

JU COMPANY 

RAILROAD PERMITTING/FLAGGING REQUIRED  X
                                                                                RR NAME

                                                                                                              

PROJECT SPECIFIC EROSION CONTROL NOTES:                                                                             

  EXCAVATION, PROTECT STOCKPILES WITH 12" WATTLES.

STOCKPILE MATERIALS SHALL BE PLACED UPSLOPE FROM EXCAVATION.  IF STOCKPILE MATERIALS MUST BE PLACED DOWNSLOPE OF

DEPENDING ON THE TIME OF YEAR AND WEATHER CONDITIONS, CONSIDER USING PLATES/MATS IN WETLANDS OR CROSSING DITCHES.

  CONSTRUCTION SOIL STRATIFICATION AND TO PRE-CONSTRUCTION ELEVATIONS.

IF DISTURBANCE OCCURS IN AGRICULTURAL FIELDS, SOIL SEGREGATION WILL NEED TO TAKE PLACE TO RETURN FIELDS TO PRE-

  ANCHORED MULCH, UNLESS NOTED.

  IF DISTURBANCE OCCURS OUTSIDE THE SLOPE INTERCEPT, FINAL STABILIZATION SHALL BE PERMANENT SEED AND PROPERLY

IF DISTURBANCE OCCURS WITHIN THE SLOPE INTERCEPT, FINAL STABILIZATION SHALL BE SOIL STABILIZER, UNLESS NOTED.  

  FINAL STABILIZATION IS REQUIRED IN SPRING.

  NOTED.  IF DISTURBANCE OCCURS IN WINTER, TEMPORARY STABILIZATION SHALL BE SOIL STABILIZER, UNLESS NOTED.  

IF DISTURBANCE OCCURS IN SUMMER, FINAL STABILIZATION SHALL BE PERMANENT SEED AND PROPERLY ANCHORED MULCH, UNLESS

  

  

  

  

  

0

                                                                                                                                                                                                        

                                                                                                                                                                                                        

                                                                                                                                                                                                        

                                                                                                                                                                                                        

                                                                                                                                                                                                        

DESIGN APPROVED FOR CONSTRUCTION
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# OF URD EQUIPMENT INSTALLATIONS/REPLACEMENTS:

# OF POLE INSTALLATIONS/REPLACEMENTS:

MUG CABLE FOOTAGE:MUG CONDUIT FOOTAGE:

3PHASE DB FOOTAGE:1PHASE DB FOOTAGE:

3PHASE OH FOOTAGE:1PHASE OH FOOTAGE:            
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LOAD

SOURCE

1800KVAR
CAP BANK 42332

(1200 KVAR)

SEE SHEET 5 FOR CAP
BANK REMOVAL FORM
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SHEET 4

RADIO SURVEY/INSTALL/ANTENNA DIRECTION
MARK.HEINZE@WE-ENERGIES.COM, FOR COORDINATION OF 
CONTACT MARK HEINZ OF TELECOM GROUP 414-221-3145

CONSTRUCTION REMARKS FOR CREW LEAD ANTENNA NOTES:

TO FORT ATKINSON SC RT

- ANTENNA MOUNTING: CAP BANK #42332
- INSTALL ANTENNA COMMS200L

PT. 100 CAP BANK CONTROL SETTINGS:
CLOSE AT 1200VAR AND TRIP AT -1050VAR

BACKFILL DRY SPOILS.
DO NOT DEWATER.
AVOID HYDROVAC.
IN THE AREA OF WORK AS PROPOSED.
PFAS CONTAMINATED GROUNDWATER MAY EXIST 

ENVIRONMENTAL NOTES

OCCURS AT POLE INSTALL 12" CURVED WATTLE DOWNSLOPE OF ÝISTURBANCE
IF SLOPE IS PRESENT AND UNANTICIPATED RUTTING/DISTURBANCE 

100

54-11637

55-4

25-

60-2          

INSTALL FORM
SEE SHEET 5 FOR CAP BANK 
TO FORT ATKINSON SC RT

SOUTH SIDE OF POLE
INSTALL CABINET ON 
STD. 130-35.15
STD. 110-13.7

S

N5355
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120

STD. 130-35.15
INSTALL CABINET ON 
WEST SIDE OF POLE

TO FORT ATKINSON SC RT
SEE SHEET 5 FOR CAP BANK
INSTALL FORM

1800KVAR
CAP BANK 42605

SOURCE LOAD

(1800 KVAR)

SEE SHEET 5 FOR CAP
BANK REMOVAL FORM

110

(15B)

N
SHEET 3

RADIO SURVEY/INSTALL/ANTENNA DIRECTION
MARK.HEINZE@WE-ENERGIES.COM, FOR COORDINATION OF 
CONTACT MARK HEINZ OF TELECOM GROUP 414-221-3145

CONSTRUCTION REMARKS FOR CREW LEAD

ANTENNA NOTES:

TO FORT ATKINSON SC RT

- ANTENNA MOUNTING: CAP BANK #42605
- INSTALL ANTENNA COMMS200L

PT. 110 CAP BANK CONTROL SETTINGS:
CLOSE AT 1250VAR AND TRIP AT -1000VAR

BACKFILL DRY SPOILS.
DO NOT DEWATER.
AVOID HYDROVAC.
IN THE AREA OF WORK AS PROPOSED.
PFAS CONTAMINATED GROUNDWATER MAY EXIST 

ENVIRONMENTAL NOTES

20-12016

50-2

72-4471

55-5

S

N5355
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105

120

100

CONTROL BOX

SWITCHING SCHEDULE CODE NO.

FOR NEW INSTALLATION ONLY:

OFF   ONRED LED STATUS:

BLINKINGOFFON

GREEN COMMUNICATION LED STATUS:

CONTROL BOX TYPE:     900MHz

CONTROL SERIAL NO.

CALL SYSTEM SUPPORT (262) 544-7545 or 7546 W/THIS INFO:

CONTROL BOX

SWITCHING SCHEDULE CODE NO.

FOR NEW INSTALLATION ONLY:

OFF   ONRED LED STATUS:

BLINKINGOFFON

GREEN COMMUNICATION LED STATUS:

CONTROL BOX TYPE:     900MHz

CONTROL SERIAL NO.

CALL SYSTEM SUPPORT (262) 544-7545 or 7546 W/THIS INFO:

AMI METER ID

BANK SIZE (KVAR) 1800  VOLTAGE (SYSTEM) Z-FEEDER

AREA FTS  SERVICE CENTER FORT ATKINSON SERVICE CENTER

  C/T/V VILLAGE OF JOHNSON CREEK3528-7664-04MAP NO. 

LOCATION  W5289 JOE TURLEY WAY

FEEDER NO. Z6683  POLE NO. 25-

MANUFACTURER

MANUFACTURER'S FRAME S.N.

We Energies BANK NO. (IF PRESENT) 42332

AMI METER ID

BANK SIZE (KVAR) 1200  VOLTAGE (SYSTEM) Z-FEEDER

AREA FTS  SERVICE CENTER FORT ATKINSON SERVICE CENTER

MAP NO. 3528-7664-04  C/T/V VILLAGE OF JOHNSON CREEK

LOCATION  W5289 JOE TURLEY WAY

FEEDER NO. Z6683  POLE NO. 54-11637

MANUFACTURER

MANUFACTURER'S FRAME S.N.

We Energies BANK NO. (IF PRESENT)

REMOVEINSTALL

CAPACITOR BANK CONTROL CHANGE FORM

ROUTE COMPLETED FORM TO:  System Support (PEDC).  In the Fox Valley and Iron Range areas only: Fox Valley Planners (WISC)

COMMENTS:

    WR NO. 5066795         WORK DONE BYDATE:

CONTROL BOX

SWITCHING SCHEDULE CODE NO.

FOR NEW INSTALLATION ONLY:

OFF   ONRED LED STATUS:

BLINKINGOFFON

GREEN COMMUNICATION LED STATUS:

CONTROL BOX TYPE:     900MHz

CONTROL SERIAL NO.

CALL SYSTEM SUPPORT (262) 544-7545 or 7546 W/THIS INFO:

CONTROL BOX

SWITCHING SCHEDULE CODE NO.

FOR NEW INSTALLATION ONLY:

OFF   ONRED LED STATUS:

BLINKINGOFFON

GREEN COMMUNICATION LED STATUS:

CONTROL BOX TYPE:     900MHz

CONTROL SERIAL NO.

CALL SYSTEM SUPPORT (262) 544-7545 or 7546 W/THIS INFO:

AMI METER ID

BANK SIZE (KVAR) 1800  VOLTAGE (SYSTEM) Z-FEEDER

AREA FTS  SERVICE CENTER FORT ATKINSON SERVICE CENTER

  C/T/V VILLAGE OF JOHNSON CREEK3528-7664-04MAP NO. 

LOCATION  W5289 JOE TURLEY WAY

FEEDER NO. Z6683  POLE NO. 20-12016

MANUFACTURER

MANUFACTURER'S FRAME S.N.

We Energies BANK NO. (IF PRESENT) 42605

AMI METER ID

BANK SIZE (KVAR) 1800  VOLTAGE (SYSTEM) Z-FEEDER

AREA FTS  SERVICE CENTER FORT ATKINSON SERVICE CENTER

MAP NO. 3528-7664-04  C/T/V VILLAGE OF JOHNSON CREEK

LOCATION  W5289 JOE TURLEY WAY

FEEDER NO. Z6683  POLE NO. 20-12016

MANUFACTURER

MANUFACTURER'S FRAME S.N.

We Energies BANK NO. (IF PRESENT)

REMOVEINSTALL

CAPACITOR BANK CONTROL CHANGE FORM

ROUTE COMPLETED FORM TO:  System Support (PEDC).  In the Fox Valley and Iron Range areas only: Fox Valley Planners (WISC)

COMMENTS:

    WR NO. 5066795         WORK DONE BYDATE:
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12" WATTLE or 12"/20" SEDIMENT LOG 

or 9.5"/20" EROSION EEL 

SILT FENCE

VEGETATIVE BUFFER

ENV

8, 27

A/B/C/D

       restoration of pre-construction soil stratification, and restoration to pre-construction 

       elevations.

       surface. 

       navigable waterways/streams.

        harass, harm, or kill a protected species under state and federal regulations.  Proper 

        precautions shall be taken to ensure harm to individuals is avoided.  

       between November 5 and March 15.

         Council on Forestry Transportation and Utility Rights-of Way Best Management Practices

        potentially having Native American artifacts, burial mounds or burial sites, which could be 

        encountered during construction.

        immediately.  Contact the Environmental Department who will contact the State Burial

       Sites Preservation Office and determine the next steps that must be taken in order to 

       comply with state law.  Work at that site MAY NOT PROCEED until the Environmental 

       Department authorizes it.

       Code HS 2.04 (6), must be present to monitor all ground disturbing activities.

       contingency plan shall incorporate the following components.

                 and appropriately.

27.  A frac-out contingency plan shall be on-site and implemented accordingly.  The 

25.  If human bone or any artifacts are discovered during construction, work must cease 

24.  The project is within or adjacent to an area that is identified by the State of Wisconsin as 

22.  A qualified biologist must be present when conducting work at this location.

21.  Exclusion fencing must be installed at the work area prior to March 15.

20.  In order to protect the threatened or endangered species, work must be conducted

19.  Threatened or endangered species are known to occur in the work area.  It is illegal to

18. Any disturbed soil within 75-feet of the ordinary high water mark of any navigable

       waterways/streams shall be stabilized within 24 hours of construction completion.

15. Poles scheduled to be removed, and that occur within wetland, shall be cut at the ground 

             a. Continuously inspect the bore paths for frac-outs in order to respond quickly 

26.  A "qualified archaeologist," as specified under Wis. Stats 157.70 (1) (i) and Wis. Admin.

23.   State regulated invasive species are known to occur in the work area.  Reasonable 

14. Trenching and pit excavations within wetlands shall include soil segregation to facilitate 

         should be followed: (http://council.wisconsinforestry.org/invasives/transportation/). 

17. No crossing of navigable waterways with equipment can occur.  Foot traffic is allowed.

16. No work can be performed within the banks or below the ordinary high watermark of any 

NEUTRAL   

GUYING

STANDARD WIRE KEY N     1-#2 ACSR

N1   1-#1/0 ACSR

N2   1-#3/0 ACSR

N3   1-#4/0 AL

N4   1-#336 ACSR

N5   REMOVAL

G     1/4"   ARM GUY

G1   5/16" ARM GUY

G2   3/8" ARM GUY

G3   5/16" POLE GUY

G4   3/8" POLE GUY

G5   7/16" POLE GUY

OVERHEAD PRIMARY

Z     1 #2 ACSR

Z1   1 #1/0 ACSR

Z2   1 #3/0 ACSR

Z3   3 #2 ACSR

Z4   3 #1/0 ACSR

Z5   3 #3/0 ACSR

Z7   3 #336 ACSR

Z9   SPECIAL LIST ON SKETCH

Z10  1 WIRE REMOVAL

Z11  2 WIRE REMOVAL

Z12  3WIRE REMOVAL

 E, F, H, Q, R, W, X or Z

Z13   1 #1 AL 25KV

Z14   3 #1 AL 25KV

Z15   3 #500 AL 28KV

X16   1 #2 AL 15KV

X17   3 #2 AL 15KV

X18   3 #500 AL 15KV

R19 3 #1/0 AL 35KV

R20 3 #750 AL 35KV

Z21    3 #750 AL 28KV

X22 1 #2 Cu 15kV

X23 3 #2 Cu 15kV

Z24 1 #2 Cu 25kV

Z25 3 #2 Cu 25kV

X26 3 #500 Cu 15kV

Z27 3 #500 Cu 28kV

Z28 3 #750 Cu 28kV

Z29 SPECIAL - LIST

ON SKETCH

             b. Containment materials (e.g. silt fence, straw bales, sand bags, etc.) shall be on site

         precautions are legally required to prevent the spread of these species.  The Wisconsin 

                 and available should a frac-out occur.

             c. A vac truck shall be accessible on short notice in order to respond quickly to a frac-out.

CLEARANCE NOTES:

-LOCATION OF OBSTRUCTIONS ARE FROM RECORDS AND MUST BE VERIFIED IN THE FIELD.

-MAINTAIN 2' MIN. CLEARANCE BETWEEN OUTSIDE FACE OF MANHOLE & BELL OF PIPE.

-THIS APPLIES TO GAS AND WATER MAINS.

-MAINTAIN 2' MIN. VERTICAL CLEARANCE AT CROSSINGS OF SEWER OR WATER MAINS.

-MAINTAIN 5' MIN. HORIZONTAL DIST. BETWEEN CONDUIT AND SEWER.

-MAINTAIN 3' MIN. HORIZONTAL DIST. BETWEEN CONDUIT AND WATER MAINS.

NOTE - CLEARANCES SHOWN ARE MINIMUM DISTANCES - REFERENCE PERMITS FOR

 SPECIFIC CLEARANCE REQUIREMENTS.  ADDITIONAL UNDERGROUND INFORMATION ON

EXCAVATION, BACKFILLING AND CLEARANCES CAN BE FOUND IN STD. 281-02.

General

Erosion Control

Contaminated Soils

Waterways

13. All excess spoils shall be removed from wetlands and placed in a suitable upland location.

Threatened and Endangered Species

Invasive Species

Cultural and Historical Resources, cont.

Spills

Notes 8 through 27 apply as noted at specific points within each work request:

Dewatering

Wetlands
Frac-out Contingency Plan

WE ENERGIES WORK REQUEST ENVIRONMENTAL NOTES  (Notes 1 through 7 apply to ALL work requests)

Appendix A

1.  If WDNR and/or USACE permits were obtained for the project, all permit conditions shall

     be met during construction of the project.

2.  If soil disturbance occurs on slopes or channels/ditches leading to wetlands or waterways,

     or within wetlands, the disturbed areas shall be stabilized and appropriate erosion control

     Best Management Practices (BMP's) shall be implemented.

3.  Erosion Control BMR's shall meet or exceed the approved WDNR Storm Watter Management

     Technical Standards (http://dnr.wi.gov/topic/stormwater/standards/const_standards.html).

     Refer to We Energies Construction Site Sediment and Erosion Control Standards.

4.  Inspect installed erosion control BMP's at least one time per week and after 12" rain events:

     repair as necessary.

5. When temporary stabilization is required (e.g. for winter or short-term construction) prior to final

    restoration, soil stabilizer shall be installed wherever possible.  Erosion mat shall be used temporarily

    only where appropriate, in accordance with state standards, and when approved by the

    Operations Supervisor.

6.  Whenever soil exhibiting obvious signs of contamination (e.g., discoloration, petroleum or solvent

      odor, free liquids other than water, buried containers or tanks, or other obvious signs of environmental

      impacts) is encountered during excavation or installation, cease work immediately, take appropriate

      immediate precautions to ensure worker health and safety, and contact the Operations Supervisor

     or Inspector.

7.  If an oil spill occurs during construction, call the Environmental Incident Response Team

     (EIRT) at 414-430-3478:

a.  Any quantity of oil is spilled into surface water;

b.  Any oil spill greater than 50 ppm PCB into a sewer, vegetable garden, or grazing land;

c.  Any oil spill containing greater than 500 ppm PCB;

d.  Five gallons or more of oil spilled to the ground;

e.  Any oil spill involving a police department, fire department, DNR, or concerned property owner.

8.  Dewatering of pits or trenches shall be done in accordance with state standards.  Use an

      approved sediment bag, a straw bale dewatering basin, a combination of both, or equivalent.

9.  As much as practicable, the majorityof the work shall be staged from the public roadways

     and road shoulders, keeping equipment out of adjacent wetlands.

10.  All work shall be conducted to minimize soil disturance.  No rutting will  be allowed within

       the wetlands.

11. If soils are not frozen or stable to a point that avoids rutting, timber mats, mud tracks, or 

      equivalent shall be utilized to access pole locations.

12. Excavated soils cannot be stockpiled in wetlands.

EROSION CONTROL LEGEND

INLET PROTECTION, TYPE

STONE DITCH CHECK

SOIL STABILIZER, TYPE B

TIMBER MAT

ROCK BAG

SURFACE WATER FLOW

TRACKING PAD

EROSION MAT CLASS I, TYPE A

EROSION MAT CLASS I, TYPE B

EROSION MAT CLASS I, TYPE B URBAN

EROSION MAT CLASS II

MULCH

EROSION MAT CLASS III

EROSION MAT CLASS I, TYPE A URBAN

DIRECT BURY PRIMARY -  E, F, H, Q, R, W, X or Z

SECONDARY - 3PHASE

$12 4 WIRE REMOVAL

$11 3/0 QXR

$10 3 WIRE REMOVAL

$9   750 QXR

$8   350 QXR

$7   3/0 QXF

$6   1/0 QXF

$5   750 TX

$4   350 TX

$3   3/0 TX

$2   336 TXF

$1   4/0 TXF

$     1/0 TXF

SECONDARY - 1PHASE
WE ENERGIES - ELECTRIC OPERATIONS

S15 1/0TX CIC

S14 6DX CIC

S12 3 WIRE MAIN

S11 3 WIRE REMOVAL

S10 750 TXF

S9   336 TXR

S8   4/0 TXF

S7   1/0 TXF

S6   750 TXR

S5   350 TXR

S4   3/0 TXR

S3   1/0 TXR

S2   2 TX

S1   4 TX

S     6DX

APPROXIMATE LOCATION FOR

UNDERGROUND FACILITY EXCAVATION

DW BASIN LOCATION

APPROXIMATE DEWATERING


	5066795
	5066795
	5066795
	5066795
	5066795
	5066795
	5066795

